

SQ Alexandra Park Block 11 Condominiums  
38 Cameron Street  
Toronto, Ontario

PROJECT NO. 12-115

Drywall Tender - Addendum No.1

September 16, 2015

**Teeple Architects<sup>INC.</sup>**

5 Camden Street  
Toronto, Ontario M5V 1V2  
Telephone 416.598.0554  
Facsimile 416.598.1705  
[info@teplearch.com](mailto:info@teplearch.com)

**DRYWALL TENDER ADDENDUM NO. 1    September 16, 2015**

---

This addendum contains 1 page and forms part of the contract documents for the above-noted project. The revisions and additions noted in the addendum and any attachments shall be read in conjunction with all other documents. This addendum shall take precedence over all previously issued tender documents where differences occur.

**1.    ARCHITECTURAL DRAWINGS**

**1.1    Have regard for the following drawings, or notes, that amend the architectural drawings previously issued, and are to be read in conjunction with those drawings.**

- 1.1.1 A111 Interior Construction Assemblies: various assemblies revised and added.
- 1.1.2 A203 Level 1 Plan South: layout at Mens' and Womens' Washrooms revised; wall assemblies revised; Steam Rooms 146B and 151B added; assemblies clarified at FHC at Theatre.
- 1.1.3 A205 – A225 Level 2 to Level 14 Floor Plans: corridor ceiling assemblies clarified; assemblies at north and south F/A shafts revised.
- 1.1.4 A252 – A259 Level 2 to Level 14 EOS Plans: north and south F/A shaft opening locations clarified.
- 1.1.5 A261 RCP Ground: ceiling assemblies revised at Mens' and Womens' Washrooms.
- 1.1.6 A505 Wall Sections: details 3/A505 and 5/A505 revised.
- 1.1.7 A606 Plan Details: detail 10/A606 added.
- 1.1.8 A621 Typical Roof and Terrace Details: various details revised.
- 1.1.9 A702 Stair Plans and Sections: detail 5/A702 revised.
- 1.1.10 A800 Typical Interior Details: detail 7/A800 revised.
- 1.1.11 A1002 Room Finish Schedule: various revisions.

**END OF DRYWALL TENDER ADDENDUM No. 1**